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Portsmouth D&D Project 
SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX 

 
 
Services listed in the Portsmouth Site Services and Interface Requirements Matrix shall be performed in accordance with the 
Performance Work Statement. 
 
Legend for Matrix – The Legend for the primary Matrix users/providers is as follows: 
 

ETS   Environmental Technical Services Contract(or) 
D&D   D&D /Remediation Contract(or) 
FSS   Facility Support Services Contract(or) 
USEC   United States Enrichment Corporation Contract(or) 
Other Site Users Examples: UDS, Ohio National Guard 
Cost Allocation The term “cost allocation” means the individual contractor will incur the cost for performing that activity 

   
 
Types of Interfaces – Applies to D&D Contractor 
 
1. Information (I):  knowledge (data, facts, etc) gathered or supplied  
2. Physical (P):  systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of product or materials 
3. Service (S):  provision of work for another contractor 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support Requirements 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Initial 
development 
and 
subsequent 
input 
 
 
 
 
 
 
 

Update and 
maintain 

Provides 
input 

Provides 
input 

Provides 
input 

C.2.7.1 ETS bears the cost 
burden for 
development of the 
initial document.  
Once the Plan has 
been turned over to 
the D&D Contractor,  
D&D Contractor 
bears the cost 
burden for work 
necessary to 
maintain and 
update; other 
contractors/users 
bear internal and 
implementation 
costs 

I Master Plan - The ETS contractor 
develops the initial strategy, then the 
D&D Contractor reviews and updates.  
Ownership of the overall cleanup strategy 
document is transferred from the ETS 
contractor and maintained by the D&D 
Contractor.  

 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users Requirements Cost Allocations 

Provide 
information to 
D&D, if 
needed.  
Responsible 
for maintaining 
the 
comprehensive 
list of permits. 

Renews 
existing 
permits and 
obtain new 
permits for 
D&D and 
Remediation 
Project. 

Renews 
existing 
permits and 
obtain new 
permits for 
Facility 
Support 
activities. 

Renews 
existing 
permits and 
obtain new 
permits for 
Lease 
Areas. 

Provide 
information 
to D&D 
Contractor, 
if needed. 

C.2.7.4 Each site contractor 
bears the cost 
burden of 
administration and 
implementation.   

I Regulatory Compliance and Permits – 
Comply, develop, renew existing permits 
and/or obtain new permits as necessary.  
The majority of the permits will be the 
responsibility of the D&D Contractor.  
Other contractors will also have limited 
number of permit responsibilities for its 
respective work. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support Requirements 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Provide 
support and 
information to 
D&D 
Contractor. 
 
 
 
 
 
 

Primary 
responsibility 
for 
regulatory 
involvement. 

Provide 
support and 
information 
to D&D 
Contractor. 

Provide 
support and 
information 
to D&D 
Contractor. 

Provide 
support and 
information 
to D&D 
Contractor. 

C.2 D&D Contractor bears the 
cost burden for development 
of documents and regulatory 
involvement. Other 
contractors/users bear 
internal and implementation 
costs. 

I Regulatory Documents and 
Involvement – the D&D Contractor has 
the primary responsibility for interaction 
with DOE and regulators.  The other 
site contractors will provide information 
and support to D&D as related to the 
regulatory involvement process. 

  

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

Provide input 
and support 
to D&D. 
Coordinate 
sitewide 
environmental 
reports. 

Develop and 
submit. 

Provide 
input and 
support. 

Provide 
input and 
support. 

Provide 
input and 
support. 

C.2.7.6 D&D Contractor bears the 
cost burden for development 
of documents and regulatory 
involvement. Other 
contractors/users bear 
internal and implementation 
costs 

I Develop and submittal of the Annual 
Site Environmental Report (ASER) -  
D&D Contractor is responsible for 
developing the ASER for the D&D and 
Remediation Project.  The ETS 
contractor has the responsibility for the 
sitewide coordination of the 
environmental reports, if required.  
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Facilities D&D 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Provide 
oversight and 
support. 
 
 
 
 
 
 
 

Coordinate and 
notify USEC with 
its plans. 

Provide support, 
if necessary. 

Concur with 
the plans.  

Provide 
support, if 
necessary. 

C.2.2 and 
C.2.3 

D&D Contractor bears 
the cost burden for field 
work. Other 
contractors/users bear 
internal and 
implementation costs 

P Facilities D&D Activities, e.g., 
Utilities Isolation/re-
routing/optimization, Deactivation, 
and Demolition.  D&D will be 
performing D&D activities: plan and 
implementation. 

  

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

P/I Facilities Transfer and Turnover 
activities.  USEC is responsible for 
completing the Turnover 
requirements per the Lease.  D&D 
Contractor provides support in 
verification process for DOE 
acceptance of the facilities to 
ensure the turnover requirements 
are met. 

Support DOE 
with the 
turnover 
requirements. 
 
 
 
 
 
 
 
 

Receive 
facilities/services 
as approved by 
DOE. 

Receive 
facilities/services 
as approved by 
DOE. 

Completes 
the Turnover 
requirements 
and transfers 
to DOE. 

Provide 
support, if 
applicable. 

C.2.7.1 FSS Contractor bears 
the cost burden for its 
area of S&M of the 
facilities.  D&D 
Contractor bears the 
cost burden for 
verification process and 
its area of S&M upon 
assignment of the 
facilities by the CO.  
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Environmental Restoration 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Provide 
oversight 
and support. 
 
 
 
 
 
 
 

Perform soils 
remediation: 
Coordinate and 
notify affected 
tenants/contractors. 

Provide 
support, if 
necessary. 

Provide 
support, if 
necessary.  

Provide 
support, if 
necessary. 

C.2.4.2 D&D Contractor 
bears the cost 
burden for 
remediation work. 
Other 
contractors/users 
bear internal and 
support costs. 

P/I Soils remediation activities. D&D 
Contractor will be performing soils 
remediation activities: removal 
underground utilities, 
pipings/components, slabs, footers, 
and other below grade structures. 

 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

Perform 
independent 
oversight 
and 
independent 
monitoring 
and 
inspection 
activities.  
Coordinate 
with D&D 
Contractor. 
 
 

Perform 
groundwater 
monitoring and 
inspection.  
Coordinate with all 
other site 
tenants/contractors: 
notify USEC, if 
required. 
Provide support to 
ETS for 
independent 
monitoring and 
inspection. 

Provide 
support, if 
necessary. 

Provide 
support, if 
necessary. 

Provide 
support, if 
necessary. 

C.2.4.3 D&D Contractor 
bears the cost 
burden for 
remediation work.  
ETS contractor 
bears the cost 
burden if/when it 
performs 
independent 
activities.  Other 
contractors/users 
bear internal and 
support costs. 

P/I Groundwater monitoring and 
inspection: the D&D Contractor is 
responsible for conducting 
groundwater monitoring and 
inspection per the IGWMP.  The 
ETS contractor may perform 
independent monitoring or 
inspection. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Waste Management 
Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

Notify and 
coordinate 
with D&D 
Contractor 
related to 
anticipated 
waste 
generation 
plans. 
 
 
 
 

Receives, stores, 
and dispositions 
waste generated 
from other site 
contractors/tenants. 

Notify and 
coordinate 
with D&D 
Contractor 
related to 
anticipated 
waste 
generation 
plans. 

Notify and 
coordinate 
with D&D 
Contractor 
related to 
anticipated 
waste 
generation 
plans. 

Notify and 
coordinate 
with D&D 
Contractor 
related to 
anticipated 
waste 
generation 
plans. 

C.2.5 D&D Contractor 
bears the cost 
burden for waste 
management  
program, 
administration, and 
implementation  
activities. Other 
contractors/users 
bear internal and 
support costs. 

P/I Management of Waste - Waste 
generated during Surveillance and 
Maintenance, D&D and Remediation 
activities is managed by the D&D 
Contractor. 

  

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

N/A Provide storage 
space for USEC’s 
hazardous waste 
storage 

N/A Coordinate 
and provide 
information 
necessary 
for use of 
the storage 
and area. 

N/A C.2.5 D&D Contractor 
bears the cost 
burden for 
remediation work for 
providing the 
storage space and 
relocation, if 
required.   

P Provide Hazardous Waste Storage 
for USEC 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 OSWDF 
Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

N/A Responsible 
for 
Construction 
Oversight. 

Provide 
support, if 
necessary. 

N/A If subcontract 
performance, 
a 
subcontractor 
is 
responsible 
for 
construction. 

C.2.5.4.2  D&D Contractor 
bears the cost 
burden if Self 
Performed; D&D 
Contractor bears the 
cost burden for 
construction 
oversight. D&D 
Contractor bears the 
construction 
subcontract cost 
burden if it is 
subcontracted.  

P/I OSWDF Construction activities – If the 
construction of OSWDF is not self 
performed, the D&D is responsible for 
the construction oversight while a 
subcontractor performs construction. 

 
 
 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

Provide 
support to 
D&D, if 
necessary. 
 
 
 
 
 

Coordinate 
OSWDF 
location with 
USEC to 
ensure no 
shared site 
agreements 
are 
impacted.  

Provide 
support to 
D&D, if 
necessary. 

Review and 
support 
location 
determination. 

Provide 
support to 
D&D, if 
necessary. 

C.2.5.4.1 D&D Contractor 
bears the cost 
burden for design 
and CFC package.  
Other contractors 
bear the cost of 
internal support 
activities. 

I OSWDF design activities - the D&D 
Contractor will complete the design and 
Certified for Construction package, if 
the OSWDF is approved.  During the 
design process, location of the OSWDF 
will be determined. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Surveillance and Maintenance (S&M) and Facility Stabilization 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

N/A 
 
 
 
 
 
 
 

Coordinate with 
USEC for 
surveillance and 
maintenance of 
HEU cells and 
DMSAs. 

N/A Coordinate 
with D&D to 
facilitate 
S&M of HEU 
cells and 
DMSAs. 

N/A C.2.6 and .2.2 D&D Contractor 
bears the cost 
burden for 
performing S&M of 
the HEU cells and 
the DMSA’s 
activities.   

P/I DMSAs and HEU activities: D&D 
Contractor is responsible for DMSAs 
in the Lease area.  D&D Contractor 
conducts the maintenance checks on 
HEU cells, however USEC leases the 
HEU equipment. 

  

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Environmental, Safety, Health, and Quality 
Type of 

Interface 
Task 

(Interface, Service – Mandatory) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Receives 
services 
from D&D 
Contractor.  
Provide 
input to the 
D&D 
Contractor.  

Provides 
radiological 
site services 
to ETS and 
FSS 
contractors 
and DOE 
after the 
incumbent 
infrastructure 
contract 
expires. 

Receives 
services 
from D&D 
Contractor.  
Provide 
input for 
service 
needs to 
support the 
D&D 
Contractor’s 
budgeting 
requirement. 

N/A N/A C.2.7.3 D&D Contractor 
bears the cost 
burden of program 
administration and 
implementation.  
Other site 
contractors bear 
internal 
implementation 
costs.   

I/S D&D Contractor is responsible for 
providing health physics and 
radiological site services (e.g. 
Dosimetry program, radiological 
surveys and monitoring).   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Safeguards and Security 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Provides 
necessary 
information 
to the FSS 
contractor to 
support 
personnel 
security 
program. 
 
 

Provides 
necessary 
information 
to the FSS 
contractor to 
support 
personnel 
security 
program.  

Provides 
personnel 
security 
program to 
the ETS and 
D&D 
contractors. 

N/A N/A C.2.7.73 FSS contractor 
bears the cost 
burden.  Other site 
contractors bear 
internal and 
implementation cost. 

I Personnel Security programs are the 
responsibility of the FSS contractor.  
D&D Contractor will be providing 
necessary information to support the 
FSS contractor for access 
authorization, badging, HSPD-12 
credential center, Unclassified Foreign 
National Visits, and Assignments 
(UFNVA) program, and official foreign 
travel. 
 

  

Type of 
Interface 

Task 
(Service - Mandatory) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

S Physical Security including lock and 
key program, and security management 
(physical) is responsible by the D&D 
Contractor.  These activities will be 
assumed by the D&D Contractor during 
the transition period from the current 
Infrastructure contractor to the D&D 
Contractor prior to the contract 
expiration date of the Infrastructure 
contract. 

Provide 
information 
as 
necessary. 
 
 
 
 
 
 
 
 

Assumes 
responsibility 
at the end of 
the 
Infrastructure 
contract 
period. 

Transitions 
the 
responsibility 
to D&D 
during 
transition 
period prior 
to March 
2010. 

Provide 
information 
and 
coordinate 
as 
necessary. 
 

Provide 
information 
as 
necessary. 
 
 
 
 
 
 
 
 

C.2.7.72 D&D Contractor 
bears the cost 
burden for program 
administration and 
implementation.  
Other site 
contractors/users 
bear internal 
implementation cost.  
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Site Services 
Type of 

Interface 
Task 

(Service – Optional, Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

Initially 
provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

Initially, 
provide 
sitewide 
protective 
forces 
services to 
DOE and 
site 
contractors.  

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

C.2.7 Initially, USEC will 
bear the cost burden 
for Protective 
Services.  Upon CO 
authorization to the 
D&D Contractor, the 
D&D Contractor will 
bear the cost burden 
for the services.  
The other site 
contractors/users 
will bear internal and 
implementation cost. 

S/I Protective Forces will be provided as 
GFS/I in the initial part of the period of 
performance.  This service may be 
provided by the D&D Contractor at a 
later date as authorized by the CO.  
The contractors have the 
responsibilities to provide necessary 
information to support the Protective 
Forces services. 
 

 

Type of 
Interface 

Task 
(Service – Optional, Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

S/I Emergency management and response 
is provided as GFS/I in the initial part of 
the period of performance.  This service 
may be provided by the D&D 
Contractor at a later date as authorized 
by the CO.  The contractors have the 
responsibility to support in 
implementation of the emergency 
management program, response, and 
recovery. 

Provides 
information 
and support. 
 
 
 
 
 
 
 

Provides 
information 
and support. 
 

Provides 
information 
and support. 
 

Provides 
Emergency 
Management 
and 
response 
services. 

Provides 
information 
and support. 
 

C.2.7 Initially, USEC will 
bear the cost burden 
for Emergency 
Services.  Upon CO 
authorization to the 
D&D Contractor, the 
D&D Contractor will 
bear the cost burden 
for the services.  
The other site 
contractors/users 
will bear internal and 
implementation cost. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Site Services 
Type of 
Interface 

Task 
(Service – Optional, Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

Provide 
sitewide Fire 
Protection 
services to 
DOE and 
site 
contractors.  

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

C.2.7 Initially, USEC will 
bear the cost burden 
for Fire Protection 
Services.  Upon CO 
authorization to the 
D&D Contractor, the 
D&D Contractor will 
bear the cost burden 
for the services.  
The other site 
contractors/users 
will bear internal and 
implementation cost. 

S/I Fire Protection will be provided as 
GFS/I in the initial part of the period of 
performance.  This service may be 
provided by the D&D Contractor at a 
later date as authorized by the CO.  
The contractors have the responsibility 
to support the Fire Protection services. 

 

 Task 
(Service – Optional, Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

S/I Utility services for site operations are 
provided as GFS/I in the initial part of 
the period of performance; sanitary 
water, sanitary sewage, tower water, 
plant dry air, electrical power 
distribution, power administration, 
nitrogen system, street lights, steam, 
and utilities inspection.  These services 
may be provided by the D&D 
Contractor at a later date as authorized 
by the CO.  The contractors have the 
responsibility to support in 
implementation of Utilities services. 

Provides 
information 
and support. 
 
 
 
 
 
 
 

Provides 
information 
and support. 
 

Provides 
information 
and support. 
 

Provides 
Utilities. 

Provides 
information 
and support. 
 

C.2.7 Initially, USEC will 
bear the cost burden 
for Utility services for 
site operations.  
Upon CO 
authorization to the 
D&D Contractor, the 
D&D Contractor will 
bear the cost burden 
for the services.  
The other site 
contractors/users 
will bear internal and 
implementation cost. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Receives baseline 
information/data 
package from site 
contractors/tenant. 
Owner of the 
Sitewide Integrated 
Lifecycle Federal 
Baseline.   
 
 
 
 
 

Owner of the 
D&D and 
Remediation 
life cycle 
project 
baseline.  
Support ETS 
contractor 
for the 
Sitewide 
Integrated 
Lifecycle 
Federal 
Baseline. 

Provides baseline 
to the ETS 
contractor to 
support the 
Sitewide Integrated 
Lifecycle Federal 
Baseline. 

Provides baseline 
to the ETS 
contractor to 
support the 
Sitewide Integrated 
Lifecycle Federal 
Baseline. 

Provides baseline 
to the ETS 
contractor to 
support the 
Sitewide Integrated 
Lifecycle Federal 
Baseline. 

C.2.7.2 D&D Contractor 
will bear the cost 
burden for the 
D&D project 
baseline.  The 
FSS contractor 
will bear the cost 
burden for the 
integrated 
lifecycle 
baseline.  The 
other site 
contractors/users 
will bear internal 
and 
implementation 
cost. 

I Baseline development 
activities – D&D 
Contractor will be 
developing and 
maintaining the D&D 
and Remediation life-
cycle project baseline 
and supporting the 
Critical Decisions 
process.  The ETS 
contractor will be 
developing the 
Sitewide Integrated 
Lifecycle Federal 
Baseline. 

  

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

I Public Relations 
activities – the D&D 
Contractor is primarily 
responsible for 
supporting the public 
relations activities.  
Other site contractors 
will be providing 
support related to its 
own areas. 

Provide support to 
DOE.  Provide 
support/information 
to D&D Contractor. 
 
 
 
 
 
 
 

Primary 
responsibility 
for public 
relations 
activities. 

Provide 
support/information 
to D&D Contractor. 

Provide 
support/information 
to D&D Contractor. 

Provide 
support/information 
to D&D Contractor. 

C.2.7.10 D&D Contractor 
will bear the cost 
burden for 
programs and 
plans and 
implementation.  
The other site 
contractors/users 
will bear internal 
and 
implementation 
cost. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 
Type of 

Interface 
Task 

(Service – Mandatory, Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Maintain 
own 
document 
control 
system for 
its oversight 
and DOE 
generated 
documents. 
 
 

Provides for 
Records 
Management 
services for 
D&D project. 
Receives all 
project 
documents 
after the 
incumbent 
infrastructure 
contract 
expires. 

Sends all 
project 
documents 
to D&D 
Contractor. 
 

Sends all 
project 
documents 
to D&D 
Contractor. 
 

Sends all 
project 
documents 
to D&D 
Contractor. 
 

C.2.7.9 D&D Contractor 
bears the cost 
burden for records 
management 
program and 
implementation. The 
other site 
contractors/users 
will bear internal and 
implementation cost. 

I/S Records Management and Document 
Control – All D&D and Remediation 
Project documents will be kept by the 
D&D Contractor.  Every contractor is 
responsible for maintaining its records 
management program, however all 
D&D and Remediation Project related 
documents generated by the other site 
contractors will be sent to the D&D 
Contractor.  

  

Type of 
Interface 

Task 
 ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

I/S Cyber Security – Compliance of cyber 
security program, plans, and 
implementation . 
 
 
 
 
 
 
 
 
 

Receives 
service from 
FSS. 

Receives 
service from 
FSS. 

Provides 
cyber 
security 
service to 
D&D, ETS, 
and DOE. 

N/A N/A  FSS contractor 
bears the cost 
burden for cyber 
security. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Property Management 
Type of 

Interface 
Task 

(Service – Mandatory, Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Provide 
information 
to D&D 
Contractor. 
 
 
 
 
 

Primary 
responsibility 
for 
management 
of 
government 
owned 
property 
after the 
incumbent 
infrastructure 
contract 
expires. 

Provide 
information 
to D&D 
Contractor. 
 

Provide 
information 
to D&D 
Contractor. 
 

Provide 
information 
to D&D 
Contractor. 
 

C.2.7.11 D&D Contractor will 
bear the cost burden 
for cradle-to-grave 
management of the 
property.  

I/S Property Management – the D&D 
Contractor has the responsibility for 
cradle-to-grave management of all 
government owned property for the 
D&D and Remediation Project, 
including Office Relocation and 
Temporary Storage.  D&D Contractor is 
responsible for having one FIMS 
database coordinator to coordinate 
other site contractors’ FIMS data and 
providing input for the IFI cross cut 

 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Property Management 
Type of 

Interface 
Task 

(Service – Mandatory, Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Provide 
information 
and 
coordinate 
vehicle use 
with the 
D&D 
Contractor. 
 
 
 

Responsible 
for its own 
management 
of vehicles 
and 
equipment.  
Responsible 
for providing 
the GSA 
vehicles and 
management 
for the FSS 
contractor 
after the 
incumbent 
infrastructure 
contract 
expires. 

Responsible 
for its own 
management 
of 
equipment. 

N/A Provide 
information 
and 
coordinate 
vehicle use 
with the 
D&D 
Contractor. 

C.2.7.11 D&D Contractor will 
bear the cost burden 
for Fleet 
management for the 
contractors and its 
own equipment 
management and 
repair.  FSS 
contractor will bear 
the cost burden for 
its own equipment 
management and 
repairs. 
 

I Fleet Management and equipment 
repairs – The D&D Contractor is 
responsible for fleet management 
including the GSA vehicles.  The D&D 
Contractor will also provide GSA 
vehicle and management for the FSS 
contractor.  The D&D Contractor has 
the responsibility for equipment 
management for its own work under the 
PWS.  The FSS contractor is 
responsible for its own equipment 
management (e.g., mowing equipment, 
tools, etc.)   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 
Type of 

Interface 
Task 

(Service - Optional) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Receives 
the services 
from the 
FSS 
contractor. 

Receives 
the services 
from the 
FSS 
contractor. 

Provides the 
service to 
D&D and 
ETS 
contractors. 

N/A N/A C.2.7.14 FSS contractor will 
bear the cost burden 
for the service 

S Janitorial Services – .Janitorial services 
that includes sanitary trash pickup, 
restroom cleaning, and shower 
cleaning will be provided by the FSS 
contractor. 

  

Type of 
Interface 

Task 
(Service – Optional, Interface) ETS D&D FSS USEC Other Site 

Users 
D&D   

Requirements Cost Allocations 

Receives 
service from 
DOE – 
PPPO.   

Receives 
service from 
FSS 

 Provides 
service to 
D&D 
contractor.  

N/A Receives 
service from 
FSS   

 FSS contractor will 
bear the cost burden 
for the service  

S/I Computer and Telecommunication 
Services – FSS is responsible for 
providing telephones and computers. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 
Type of 

Interface 
Task 

(Service – Optional) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Receives 
services 
from D&D. 

Responsible 
for the 
laundry 
services – 
also 
provides 
laundry 
services for 
ETS, DOE, 
and FSS. 

Receives 
services 
from D&D. 

N/A Receives 
services 
from D&D. 

C.2.7.14 D&D Contractor will 
bear cost burden for 
this service.  

S Laundry Services – D&D Contractor will 
provide the services to ETS and FSS. 

  

Type of 
Interface 

Task 
(Service-Optional, Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

        Reserved 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support  
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Receives 
service from 
FSS and 
USEC (for 
certified mail 
only). 
 
 
 
 

Receives 
service from 
FSS and 
USEC (for 
certified mail 
only). 
 

Provides 
mail service 
(except 
certified 
mail) to 
ETS, D&D, 
and DOE,. 

Provides 
Certified 
Mail service. 

N/A 
 

 FSS contractor will 
bear cost burden for 
central pick up and 
drop off service. 

S Mail Service – FSS contractor provides 
the central pick up and drop off service.  
Each contractor is responsible for its own 
internal mail services. 

 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

Receives 
service from 
FSS. 

Receives 
service from 
FSS after 
the 
incumbent 
infrastructure 
contract 
expires. 

Provides 
training 
service to 
ETS and 
D&D 
contractors 
and DOE, 

N/A Receives 
service from 
FSS. 

 FSS contractor will 
bear cost burden for 
this service. 

S Training Service – FSS contractor 
provides the site training for ETS, DOE, 
and D&D Contractor. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support  
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Prepares 
Consolidated  
Financial 
Statement and 
provides D&D 
Fund Support 
for DOE. 
 
 
 

Provides 
information 
and support 
to ETS. 

Provides 
information 
and support 
to ETS. 

N/A N/A  ETS contractor will 
bear cost burden for 
this task. 

I Consolidated Financial Statement and 
D&D Fund Support. 

 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

Receives 
equipment 
from D&D. 

Provides 
health and 
safety 
services and 
equipment to 
ETS, and 
FSS after 
the 
incumbent 
infrastructure 
contract 
expires. ,. 

Receives 
equipment 
from D&D. 

Receives 
equipment 
from D&D. 

Receives 
equipment 
from D&D. 

C.2.7.3 D&D Contractor will 
bear cost burden for 
this task. 

P Personal Protective Equipment, 
Monitoring Equipment, and Other 
Equipment Related to Health and Safety. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support  
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

Provides 
information 
and support to 
D&D. 
 
 
 
 

Provides 
technical 
support to 
DOE for 
Annual 
Report to 
Congress on 
Environment, 
Safety, and 
Health 
Conditions 
after the 
incumbent 
infrastructure 
contract 
expires. 

Provides 
information 
and support 
to D&D. 

Provides 
information 
and support 
to D&D. 

Provides 
information 
and support 
to D&D. 

C.2.7.3 D&D Contractor will 
bear cost burden for 
this task. 

I Technical Support for Annual Report to 
Congress on Environment, Safety, and 
Health Conditions. 

 

 


